Connecticut

i

B0 6030
Department of
Construction Services BI D AD D E N D U M
: Page 1 of 2
ADDENDUM NO.: 1 DATE OF ADDENDUM: April 18, 2013
CVH Utility Distribution Piping

Middletown, CT

Bl — MH - 1003
Original Bid Due Date / Time: May 1, 2013 1:00 pm

Previous Addendums: N/A

TO: Prospective Bid Proposers:
This Addendum forms part of the “Contract Documents” and modifies or clarifies the original “Contract
Documents” for this Project dated March 14, 2012. Prospective Bid Proposers shall acknowledge receipt of the
total number the Addenda issued for this Project on the space provided on Section 00 41 00 Bid Proposal Form.
Failure to do may subject Bid Proposers to disqualification.

The following clarifications are applicable to drawings and specifications for the project referenced above.
Item 1
REVISE:

Specification Section 23 22 14 MECHANICAL STEAM PIPING SYSTEMS - PARAGRAPH 2.05.A
LPS PIPING CONDUIT SYSTEM to read:

Low Pressure Steam (LPS) exterior buried , shall be ROVANCO PIPING SYSTEMS model "Insul-800 High Temp
Conduit System™ — Basis of Design.

ltem 2

DELETE:

In Section 23 22 14, Paragraph 2.05.A. delete subparagraph 15.
ADD:

New subparagraph 15 to read:

Acceptable Manufacturers:

ROVANCO Piping Systems Joilet, lllinois, (basis of design)
Thermacor Process, Inc., Fort Worth, TX .

Perma-Pipe Inc., Niles, lllinois

Product must be equal to the basis of design product in all aspects.
ltem 3

REVISE:

Specification Section 23 22 14. MECHANICAL STEAM PIPING SYSTEMS - PARAGRAPH 2.05.B
CONDENSATE PIPING to read:

Condensate Piping (exterior buried) shall be ROVANCO PIPING SYSTEMS model "HDPW Pipe System" — Basis
of Design
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ADDENDUM NO.: 1 DATE OF ADDENDUM: April 18, 2013

ltem 4

DELETE:

In Section 23 22 14, Paragraph 2.05.B. delete subparagraph 11.
ADD:

New subparagraph 11 to read:

Acceptable Manufacturers:

ROVANCO Piping Systems Joilet, Hlinois, (basis of design)
Thermacor Process, Inc., Fort Worth, TX

Perma-Pipe Inc., Niles, lllinois

Product must be equal to the basis of design product in all aspects.

Item 5

The last date for submission of Requests For Information (RFI's) is April 23, 2013. Bid related RFI's will not be accepted after
that date to allow for 7 days prior to bid date to issue additional addenda if necessary.

ltem 6

Attached are the Sign In sheets from the Pre Bid Walk Through conducted on March 21, 2013 and April 17, 2013.
(Total of & sign in sheet pages)

All questions must be in writing (not phone or e-mail) and must be forwarded to the consulting Architect/Engineer Ed Flynn @
RZ Design Associates, Inc. FAX No. 860 589 7470 with copies sent to the CT DCS Project Manager - Wayne E. Thorpe @
860 713 7261.

End of Addendum 1

-

Gail Blythe, Associate Eiscal Administrative Officer
Department of Administrative Services
On Behalf of the Department of Construction Services
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Bl MH 1003
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